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REQUEST FOR TASK PLAN /TASK ORDER

NASS- TASK NO. AMENDMENT 59
QSS Group, Inc. 99124 2 ﬂ 2 582-315-40-12-58 00

TASK TITLE: (NTE 30 characters; include Project name)

thht Software Initiatives/C&DH FSW Requirements Analysis
OZ/P ﬂﬂ 582 582 301-286-7104

ASSISTANT TECHNICAL REPRESENTATIVE (OW
Elaine M. Shell %““"
BRANCH HEAD é M DATE cobe PHONE
Elaine M. Shell 7( ”i/op ﬂa 582 301-286-2628

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE

'#%/obert S. Lebair, Jr. MM Q_L W 52/ 9 /00 560 301-286-6588

UFUGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S GUALITY REP. DESIGNATED FAM:

‘IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

DATE PHONE

(To be completed by Contracting Officer)
C.0. Requested Quote on:

[X] NO [ ] YES
The contractor shall identify and explain the reason for any deviations, exceptions,
or conditional assumptions taken with respect to this Task Order or to any of the

technical requirements of the Task Order Statement of Work and related specifications. Date:
The contractor shall complete and submit the required Reps and Certs. FEB ' O ZQCD
Contractor will develop specification or statement of work under this task for a future procurement. [ X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ ] YES [X] NA
Government Fumished Property/Facilities: [X] NO [ ] YES — SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X] NO [ ] YES If yes: [ ] TOTAL [ 1 PARTIAL
if partial, indicate onsite work in SOW by asterisk {*)
Surveillance Plan Attached: [ X} NO [ ] YES
_Highlighted Contract Clauses: (to be completed by Contracting Officer).

The effective date of this task is February 29, 2000.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
X No. 1 ___No.2 ___No.3 . No. 4 ___No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% _ 25% Y%
{To be compieted by Contracting Officer)

The target cost of this task order is $_ 123,914
The target fee of this task order is $ 7,944
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $_131,858

The maximum fee is $_11,610 )
The minimum fee is $0.

k"HIS TASK ASSIGN l UEDACCORDWG TO THE CONTRACT CLAUSE ‘TASK ASSIGNMENTS AND REPORTS;
| i Lorrie L. Eakin
{ Qrose 29]c Contracting Officer
q DATE

TYPED NAME OF CON’T‘RAC‘HNG OFFICER

AUTHORIZED SIGNATURE DATE

iSFC FORM 703-1845 12/98 (OLDER YERSIONS ARE OBSCOLETE)
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REQUEST FOR TASK PLAN / TASK ORDER

NAS5- TASK NO. AMENDMENT

99124 212

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

In an effort to fully understand the C&DH FSW differences between missions, an analysis of FSW requirements of
many of GSFC's missions is necessary. Based on requirements for a selected set of missions, the contractor wit S\\CUZQ_
-analyze the C&DH functionality and performance capabilities and clearly state the common versus the variable aspects

of each requirement. Clear wording of common requirements and specific variabilities is required.

Draft material based on prior analyses is available.

Shail_

The contractor mey-pe-requested-te act as technical liazon to the ARC SORT team in WVa., also participating in this activity.

Snhall

This resulting set of requirements -vh'} be utilized to develop C&DH requirements for the Common C&DH architecture of
NGST and also for a new generic C&DH FSW architecture for the FSW Branch. - The contractori&-&eqaested—to-shagg_
participate in architecture design activities following baselining of FSW Requirements for 582.

PERFORMANCE SPECIFICATIONS:

1. Weekly and monthly reports providing highlights, plans and issues.

2. Multi-mission C&DH FSW Requirements Analysis Document, developed perhaps in conjunction with SORT team
from WVa. Document shall clearly identify common FSW requirements working across all missions and variabel
requirements elements for particular missions.

3. Generic C&DH FSW Requirements Recommendation/Document

4. Technical discussions, written review of products perpared by others, technical recommendations for generic

FSW architecture.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 9/29/00

MILESTONES/DELIVERABLES AND DATES:

1. Draft Muiti-mission C&DH FSW Requirements Analysis document 4/3/00
2. Generic C&DH FSW Requirements 5/31/00
3. C&DH FSW Architecture Recommendation 9/29/00

PERFORMANCE STANDARDS:
Schedule: =~ On-time completion/delivery of the above deliverables

Technical: ATR's acceptance of the above deliverables

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Elaine Shell, building 3, room 242

GSFC FORM 703-1845a



